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SECTION 1

SECTION 2

SECTION 3

SECTION 4 SECTION 5

SECTION 6

SECTION 7 SECTION 8ADD ALTERNATE 1ADD ALTERNATE 2

SECTION 1 NOTES
1. OPERATING PRESSURES ARE 36-46 PSI
2. SECTION 1B WATER MAINS MUST REMAIN IN SERVICE WHILE

SECTION 1A IS SUPPLIED FROM BYPASS

SECTION 3 NOTES
1. OPERATING PRESSURES ARE 34.5 - 37.5 PSI

SECTION 2 NOTES
1. OPERATING PRESSURES ARE 42-49 PSI

SECTION 6 NOTES
1. OPERATING PRESSURES ARE 31-42 PSI

SECTION 5 NOTES
1. OPERATING PRESSURES ARE 44-48 PSISECTION 4 NOTES

1. OPERATING PRESSURES ARE 37-51 PSI

ADD ALTERNATE 2 NOTES
1. OPERATING PRESSURES ARE 44-46 PSI

1. OPERATING PRESSURES ARE 42-46 PSI
ADD ALTERNATE 1 NOTES SECTION 7 NOTES

1. OPERATING PRESSURES ARE 64-66 PSI SECTION 8 NOTES
1. OPERATING PRESSURES ARE 42-53 PSI

2. ADD ALTERNATE 2 WATER MAINS MUST REMAIN IN SERVICE WHILE SECTION 5B IS SUPPLIED FROM BYPASS.
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Section 1A
Section 1B
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Section 5BSection 5A

2. SECTION 6A WATERMAIN MUST REMAIN IN SERVICE WHILE SECTION 6B IS SUPPLIED FROM BYPASS

Section 6A Section 6B
Section 6C

%%%%%% %%%%%%%%%% %%%%%%%% %%%%%%

%% %% %% %% %% %% %% %% %% %% %% %% %% %% %% %% %%

Section 2

Section 3

Section 4

Add Alternate 2
Add Alternate 1 Section 7 Section 8
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3. WORK IN SECTION 5 SHALL NOT BEGIN UNTIL AFTER JULY 14TH.

4. WORK ON FREDRICK DOUGLAS ST. SHALL BE 
    COMPLETED BY SEPTEMBER 1ST.

2. WORK ON ADD ALTERNATE 2 SHALL NOT BEGIN UNTIL AFTER JULY 14.
3. WORK ON ADAMS ST., EAST OF CLARISSA ST. SHALL BE COMPLETED BY SEPTEMBER 1ST. 2. WORK ON ADD ALTERNATE 1 SHALL NOT BEGIN UNTIL AFTER JULY 14TH.

3. SECTION 1A WATER MAINS MUST REMAIN IN SERVICE WHILE
    SECTION 1B IS SUPPLIED FROM BYPASS.

PAGE 7

SILVER  ST

PAGE 8

2. WORK ON MT. HOPE AV. SHALL BE COMPLETED BY OCT.  30TH.
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